

Project Name: John F. Kennedy Middle School PH. 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

**Work Package 1 (Building Package)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**Work Package 2 (Demolition Work)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**Work Package 3 (Fence Work)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**Work Package 4 (Irrigation & Landscaping)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**Work Package 5 (Concrete, Grout, & Patching)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**Work Package 6 (Misc. Metals & Structural Steel)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**Work Package 7 (Expansion Joint Covers)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**Work Package 8 (Millwork/Cabinets)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**Work Package 9 (Joint Sealant & Fire/Smoke Stopping)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**Work Package 10 (Roofing)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**Work Package 11 (Glazing)**

\_\_\_\_\_

\$

Written Amount

Bid Amount

**BID SHEET**

**Work Package 12 (Plaster & Stucco Finish)**

Written Amount

\$

Bid Amount

**Work Package 13 (Metal Framing, Drywall & Insulation)**

Written Amount

\$

Bid Amount

**Work Package 14 (Tile Work)**

Written Amount

\$

Bid Amount

**Work Package 15 (Acoustical Ceiling)**

Written Amount

\$

Bid Amount

**Work Package 16 (Acoustical Wall & Ceiling Treatment)**

Written Amount

\$

Bid Amount

**Work Package 17 (Epoxy Flooring & Base)**

Written Amount

\$

Bid Amount

**Work Package 18 (VCT Flooring & Rubber Base)**

Written Amount

\$

Bid Amount

**Work Package 19 (Painting Interior & Exterior)**

Written Amount

\$

Bid Amount

**Work Package 20 (Marker Board & Tack Board)**

Written Amount

\$

Bid Amount

**Work Package 21 (Solid Plastic Toilet Partitions)**

Written Amount

\$

Bid Amount

**Work Package 22 (Identification Signs)**

Written Amount

\$

Bid Amount

**BID SHEET**

**Work Package 23 (Fire Extinguishers & Cabinets)**

Written Amount

\$

Bid Amount

**Work Package 24 (Bathroom Accessories)**

Written Amount

\$

Bid Amount

**Work Package 25 (Kitchen Equipment, Shelving and Furnishings)**

Written Amount

\$

Bid Amount

**Work Package 26 (Window Treatment)**

Written Amount

\$

Bid Amount

**Work Package 27 (Auditorium Fixed Molded Plastic Seating)**

Written Amount

\$

Bid Amount

**Work Package 28 (Plumbing Work)**

Written Amount

\$

Bid Amount

**Work Package 29 (HVAC Work)**

Written Amount

\$

Bid Amount

**Work Package 30 (Electrical Work)**

Written Amount

\$

Bid Amount

**Work Package 31 (Mechanical Louver Screen)**

Written Amount

\$

Bid Amount

**Deduct Alternate #1**

Spec Section 01130: Remove all scope of work related to the Auditorium (BLDG 4 - Room 100)

Amount

**Deduct Alternate #2**

Spec Section 01130: Remove all scope of work related to the Hydroponics Lab (BLDG 2 - Room 228)

Amount

**Deduct Alternate #3**

Spec Section 01130: Remove all scope of work associated with fire alarm replacement at entire facility.

Amount

**Addendums and Clarifications**

Acknowledgement is hereby made of the following Addenda, if applicable please acknowledge number and the dates.

Addendum No: \_\_\_\_\_ Date: \_\_\_\_\_

Addendum No: \_\_\_\_\_ Date: \_\_\_\_\_

Addendum No: \_\_\_\_\_ Date: \_\_\_\_\_

Addendum No: \_\_\_\_\_ Date: \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 1 - Building Package

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Pressure clean sidewalks and first floor corridor, walkways and exterior building slab walkway on the North side after construction work is completed. Subcontractor shall provide the following cleans: construction cleaning at substantial completion, final cleaning after the punch list repairs are completed and the final cleaning at time of turning over the project to the owner. Special care will be taken when cleaning the stainless steel hoods, stainless steel tables, and equipment as specified. Provide temporary dust and safety enclosures at corridor for Rooms 228, 230, 238, 303 and 318 to keep dust and students from the construction site..

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Building Package Bid

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 2 - Demolition Work

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all demolition per sheet A-2.01 including cutting of concrete slabs any and all MEP work per MEP drawings and as laid out by the MEP contractors. Work will include demolition of all existing case work, exterior and interior windows, walls, partial/full demolition of drywall and acoustical ceilings, ceiling support structure, flooring and baseboards, markerboards, tackboards, equipment, toilet partitions, toilet accessories, exterior wall mounted A/C units, and any other demolition items required to complete the new work shown on drawings. Include the delivery of any removed items that MDCPS will request to their warehouse. All debris from the demolition (including MEP debris) is to be placed in a dumpster provided by the demolition subcontractor and hauled away by demolition subcontractor. Demolition of MEP related items will be performed by their respective trades. Include all concrete cutting per structural drawings. Note that the ceiling tiles in room 228 are to be reinstalled after above ceiling work is completed. After all demolition is completed, Carivon will provide construction dumpsters.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Demolition Work Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 3 - Fence Work

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide new fence and gates to enclose new gas tank as shown in sheet P-2.02 and any other fence and gates shown on the drawings. Note the fence enclosure added by Addendum #01 (Item No. A7)

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Fence Work Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 4 - Irrigation & Landscaping

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

As per sheet A-1.01 remove existing planters and store on site, remove and relocate CMU blocks to the side to be reinstalled at the end of the project once all the site work is completed. Provide site leveling, top soil and sod to all the affected area of work. Bidder to review the plumbing drawings to get familiar with the areas where the grease tanks and gas tank will be installed as well as the routing of the gas line which will affect the amount of sod required. Also include sod repairs for the staging area which will be on the West side of the job site. An approximate of 3,000SF of sod repairs. Also include cost to repair damaged irrigation system affected by construction. Provide top soil and sodding over areas affected by above affected work scope and water sod every 3 days for a 6 weeks duration after installation.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Irrigation & Landscaping Bid Package

\$ \_\_\_\_\_

**Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_**

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 5 - Concrete, Grout, & Patching

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all concrete work as per drawings. Provide the cutting of slabs to allow new MEP work. Provide the new concrete slab and tank support for the gas tank as per sheet A-1.01 and P-4.01. Include concrete sidewalk repairs per sheet A1.01. Include all roof slabs, finish floor slabs, new glazing structural requirements, and any other concrete structural work shown on the drawings.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Concrete, Grout, & Patching Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_



## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 6 - Misc. Metals & Structural Steel

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all structural steel per structural drawings. Include all miscellaneous metals in drawings such as the low walls supports on sheet A6.03 and support for decorative roof screens per roof screen assembly note on sheet A2.04 and A2.05, including signed and sealed drawings.

Provide sign & sealed shop drawings with calculations for the steel tubing supports for the air conditioning condenser units decorative louver screens located on the roof of Building #2.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Steel Fabrication Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 7 - Expansion Joint Covers

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all expansion joints shown in drawings exterior walls and interior walls.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Expansion Joint Covers Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 8 - Millwork/Cabinets

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all Millwork as per sheet A-2.02 and as noted in the FF&E schedule on sheet A-5.01 (B-01).

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Cabinet Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 9 - Joint Sealant & Fire/Smoke Stopping

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all joint sealants, fire and smoke stopping material as per plans. This work is applicable to all the trades penetrating fire rated walls as shown in sheet A-6.04 and LS-2.01.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Joint Sealant & Fire/Smoke Stopping Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

### Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 10 - Roofing

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Patch and repair any roof damage that is caused by the installation of new HVAC equipment, Steel supports for new metal roof screens, and any other penetrations of the roof shown in the drawings.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Roofing Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 11 - Glazing

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Include the demolition of existing windows and provide new windows in Building #02 per sheet A2.01, A2.02 and Window Schedule on sheet A5.03.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Aluminum Windows & Glass/Glazing Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 12 - Plaster & Stucco Finish

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide new framing and stucco finish for the new hard ceilings in the restrooms as per sheet A2.03. Include new stucco finish around new windows and louvers as shown in the drawings. Repair stucco as needed around the entire facility as per drawings and specs.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Plaster & Stucco Finish Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 13 - Metal Framing, Drywall, & Insulation

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all interior metal framing, steel support, cementitious boards, drywall, drywall ceiling, drywall finish, insulation, caulking and existing interior wall patching as required per plans and specs. Include all metal backing support for all markerboards, tackboards, promethean panels, and any other items requiring backing. Include all access panels required for MEP device access.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Metal Framing, Drywall & Insulation Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_



## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 14 - Tile Work

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide and install all wall and floor tiles as per plans and specifications. Refer to sheet A-5.02 for room finish schedule. Consider floor and wall designs that will be provided by architect. Include in bid a layer of "Ram-Board" floor protection (or equivalent) to be layered over the floor immediately after installation.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Tile Work Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

**Scope**

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

**Work Package 15 - Acoustical Ceiling**

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all new acoustical ceiling grids, acoustical tiles and any acoustical soffits as per sheet A-2.03. Re-install existing ceiling and above ceiling components that were temporarily remove/disconnected for installation of above ceiling work where required. Provide new acoustical ceiling termination bars as required.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Acoustical Ceiling Bid Package \$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 16 - Acoustical Wall & Ceiling Treatment

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide and install new fabric covered acoustical wall panels as per plans and specs.

Include Owner Stock materials as required by specs.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Acoustical Treatment Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 17 - Epoxy Flooring & Base

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Include removal of all existing VCT tiles, baseboards and floor trims, prepare floors by grinding floors and prepare for new work. Provide the specified epoxy flooring and base as per plans. Include in bid a layer of "Ram-Board" floor protection (or equivalent) to be layered over the floor immediately after installation.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

**Grand Total Epoxy Flooring and Base Bid Package**

\$ \_\_\_\_\_

**Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_**

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 18 - VCT Flooring & Rubber Base

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Include removal of all existing VCT tiles, baseboards and floor trims, prepare floors by grinding floors and prepare for new work. Provide the new specified VCT flooring and rubber base as per plans and new carpet as per drawings. Include in bid a layer of "Ram-Board" floor protection (or equivalent) to be layered over the floor immediately after installation.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total VCT Flooring & Rubber Base Bid Package

\$ \_\_\_\_\_

**Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_**

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 19 - Interior & Exterior Painting

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all interior and exterior painting around the entire facility as per plans and specs. For exterior paint and all doors, provide required prep work per plans and specs.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Painting Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 20 - Marker Board & Tack Board

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all required Marker Boards and Tackboards as per drawings. See Sheet A-5.01 for FFE schedule.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Marker Board & Tack Board Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 21 - Toilet Partitions

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide and install new toilet partitions as per plans and specs.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Toilet Partition Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_



### Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 22 - Identification Sign

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all required identification signage as per drawings and Specs. Existing signage shall be removed and new signage installed to match existing at all entrances to renovated Culinary Arts Lab, Hydroponics Lab, Restroom 303, Restroom 318, and Room 238 (including the three rooms contained inside Room 238). New evacuation maps shall be provided at each entrance to Culinary Arts Lab and Hydroponics Lab. Provide No Smoking Signs as required by Plumbing Drawings and Max Occupancy Signage as required by Specifications at Culinary Arts Lab and Hydroponics Lab.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Identification Signs Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 23 - Fire Extinguisher & Cabinets

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all required Fire Extinguishers and Fire Cabinets as per drawings.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Fire Extinguisher & Cabinets Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 24 - Bathroom Accessories

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide and install all required bathroom accessories as per sheet A-6.09 for both the Restrooms and Culinary Arts Lab.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Bathroom Accessories Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 25 - Kitchen Equipment, Shelving and Furnishings

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide and install all kitchen equipment as noted in FFE schedule, including shelves. Include all plumbing connections from wall stub outs to equipment and all equipment gas regulators. Do **NOT** include B-01, CH-01, DR-01, FE, FEC, H-01, H-02, H-03, IA-1, IA-2, or IA-4. Provide plastic protection of all new equipment immediately after installation. Provide wheel chocks for all equipment.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total kitchen Equipment Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 26 - Window Treatment

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all required window treatment in building #02 and #03 as per plans and specs.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Window Treatment Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 27 - Auditorium Fixed Molded Plastic Seating

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Repair damaged auditorium seating per Sheet A2.06. Provide unit price per "Seat Replacement Allowance" note on sheet A2.06, as well as unit pricing per addendum #01 - RFI #02. Base bid to include the replacement of 15ea. Seats.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Auditorium Seating Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 28 - Plumbing Work

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all plumbing demo work shown in the drawings. Provide all work related to new waste lines, grease traps, gas lines, water heater, gas valves, water valves, solenoid valves, underground sleeves, condensate lines and drywells as per plumbing drawings. Include new waterlines above the ceiling space connected to the water sources located inside and outside the building. All abandoned lines are to be capped. Solenoid valve with emergency shut off button by teachers desk to be included. Gas solenoid valve tied to fire alarm system enclosed in weatherproof box per plans and specs to be included. Include CH-01 and DR-01 per FFE schedule on sheet A5.01. Provide all kitchen equipment connections, including gas, waste, and water supply. Note that heavy coordination with kitchen equipment contractor will be required and multiple mobilizations will be required. Include all plumbing fixtures in the restrooms. Include new gas tank with straps (fence enclosure and tank supports by others). Include all other plumbing work that may not have been written in this bid form but is shown in the drawings.

Note: The waste and condensate lines below the finish floor concrete slab will be completed in Phase 1 and is not to be considered in this bid package. All above ground plumbing work is to be included in this work package including the exterior condensate dry wells.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Plumbing Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 29 - HVAC Work

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide new roof mounted HVAC systems. Provide all ductwork, refrigerant piping, EMS controls, unit ventilators, rooftop condensing units, kitchen hoods, supply/exhaust fans, louvers, and solenoid valves tied to kitchen hood fire suppression system. Include decorative roof mounted metal enclosure for condensing units shown on A2.04, A2.05 and structural drawings. Include emergency pull button stations to activate kitchen hood fire suppression system. Pull buttons to be installed flush with drywall. Include all mechanical demolition per sheet M2.01. Include all other HVAC work that may not have been written in this bid form but is shown in the drawings.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total HVAC Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_



## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Bid Package 30 - Electrical Work

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide all electrical demolition stated in the drawings. All demolition shall include all devices, conduits, straps and all fasteners. Provide all work related to electrical including but not limited to any underground electrical service, electrical panels, fire alarm work for the areas that are to be remodeled, intrusion detection system, alarm door contacts, security camera empty conduits, new lighting, relocation of existing devices, emergency lighting device, intercom & clock system, access control system, television/radio system empty conduits and any other items not shown in the drawings that is required to have a complete working electrical system. All solenoid valves wiring and connection is to be included in this package. Coordinate with mechanical and hood subcontractor. Provide emergency push button at teacher station.

Provide all cutting and patching required to run the electrical conduits and also include all fire caulking required at all fire rated walls.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Electrical Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_

## Scope

Project Name: John F Kennedy Middle School Phase 3

Project Number: MDCPS 01423408

Company Name: \_\_\_\_\_

Date: \_\_\_\_\_

Authorized Name: \_\_\_\_\_

Signature: \_\_\_\_\_

### Work Package 31 - Mechanical Louver Screen

All work described below shall include all materials, equipment and labor needed to complete the scope of work in its entirety as per requirements stated in the BCC stamped approved plans by Silva Architects dated September 29, 2022 and Specifications dated July 22, 2024.

Provide and install new Mechanical louver Screens to enclosed new HVAC units as per drawings and specs.

By providing a quote, the subcontractor acknowledges that they have reviewed the full set of plans as follows for a complete bid: General, Life Safety, Architectural, Structural, Fire Protection, Plumbing, Mechanical and Electrical Drawings for a complete bid.

**Bid Price Needs To Be Maintained for 120 Days After Bid Date.**

**Bids with Price Escalation clause will NOT be Accepted.**

Grand Total Mechanical Louver Screen Bid Package

\$ \_\_\_\_\_

Total Material Cost Included in Bid \$ \_\_\_\_\_ Material Tax Savings \$ \_\_\_\_\_